



PUBLIC WORKS DEPARTMENT
Ralph A. Qualls, Jr., Director

CITY HALL
10300 TORRE AVENUE ~ CUPERTINO, CA 95014-3266
(408) 777-3354 ~ FAX (408) 777-3333

Date: June 2, 2008

File: 98,493.84

Project: 2008-04, Major Streets Pavement Management

ADDENDUM NO. 3

To

CITY OF CUPERTINO'S MAJOR STREETS PAVEMENT MANAGEMENT PROJECT

City Project Number: 2008-04

Please note that the following revisions are made to the above referenced project:

1. The bid opening date for this project is hereby changed to Thursday, June 5, 2008, at 2:00 P.M.

This Addendum No. 3 is hereby incorporated and made part of the Bid Proposal requirements for the **Major Streets Pavement Management Project**. All other provisions of the Contract Documents shall remain in full force and effect.

APPROVED BY:

A handwritten signature in black ink, appearing to read "Ralph A. Qualls, Jr.", written over a horizontal line.

FOR Ralph A. Qualls, Jr.
Director of Public Works