



PUBLIC WORKS DEPARTMENT
Ralph A. Qualls, Jr., Director

CITY HALL
10300 TORRE AVENUE ~ CUPERTINO, CA 95014-3266
(408) 777-3354 ~ FAX (408) 777-3333

Date: June 2, 2008
File: 98,493.83

Project: 2008-03, Local Streets Pavement Management 1

ADDENDUM NO.3
To
CITY OF CUPERTINO'S LOCAL STREETS PAVEMENT MANAGEMENT 1 PROJECT
City Project Number: 2008-03

Please note that the following revisions and clarifications are made to the above referenced project:

1. The bid opening date for this project is hereby changed to Thursday, June 5, 2008, at 2:00 P.M.

This Addendum No.3 is hereby incorporated and made part of the Bid Proposal requirements for the **Local Streets Pavement Management 1 Project**. All other provisions of the Contract Documents shall remain in full force and effect.

APPROVED BY:

A handwritten signature in black ink that reads "Ralph A. Qualls, Jr." in a cursive style. The signature is written over a horizontal line.
for Ralph A. Qualls, Jr.
Director of Public Works