PUBLIC WORKS DEPARTMENT
Timm Borden, Director

CITY HALL
10300TORREAVENUE -CUPERTINO, CA95014-3266
CUPERTINO (408) 777-3354 - FAX (408) 777-3333

ADDENDUM NO. 1
LIBRARY AND COMMUNITY HALL
ROOF RESTORATION PROJECT
BID OPENING DATE:
SEPTEMBER 20, 2016

2:00P.M.

ISSUED DATE: September 2, 2016

The following revisions are hereby made to the above referenced project.

1. Replace Document 00520 Contract with revised Document 00520 Contract attached to this
addendum.

2. Replace Document 00800 Special Conditions with revised Document 00800 Special
Conditions attached to this addendum.

All questions regarding this project must be transmitted in writing to Roger Lee, Assistant
Director of Public Works. Fax number is 408-777-3333 and email address is
RogerL@cupertino.org.

Please indicate receipt of this addendum on the last page of the Proposal. Failure to do so may
cause rejection of your bid.

APPROVEDBY:

z
“Timm Borden
Director of Public Works
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DOCUMENT 00520

CONTRACT

THIS CONTRACT, dated this ____ day of , 2015 , by and between
[Name of Contractor] whose place of business is located at
R [Address  of
Contractor] (“Contractor”), and the CITY OF CUPERTINO, a Municipal Corporation of the State of California
(“City”) acting under and by virtue of the authority vested in the City by the laws of the State of California.

WHEREAS, City, on the day of , 2015 awarded to Contractor the following Project:

LIBRARY AND COMMUNITY HALL ROOF RESTORATION PROJECT

NOW, THEREFORE, in consideration of the mutual covenants hereinafter set forth, Contractor and City agree
as follows:

Article 1. Work

1.1 Contractor shall complete all Work specified in the Contract Documents, in accordance with the Specifications,
Drawings, and all other terms and conditions of the Contract Documents.

Article 2. Agency and Notices to City

2:1 City has designated Roger Lee, Assistant Director of Public Works to act as City’s Authorized Representative(s),
who will represent City in performing City’s duties and responsibilities and exercising City’s rights and authorities
in Contract Documents. City may change the individual(s) acting as City’s Authorized Representative(s), or
delegate one or more specific functions to one or more specific City’s Representatives, including without limitation
engineering, architectural, inspection and general administrative functions, at any time with notice and without
liability to Contractor. Each City’s Representative is the beneficiary of all Contractor obligations to City,
including without limitation, all releases and indemnities.

22 All notices or demands to City under the Contract Documents shall be to City’s Authorized Representative at:

10555 Mary Avenue, Cupertino, California 95014 or to such other person(s) and address(es) as City shall
provide to Contractor.

Article 3. Contract Time and Liquidated Damages
3.1 Contract Time.

The Contract Time will commence to run on the date indicated in the Notice to Proceed. City may give a
Notice to Proceed at any time within 30 Days after the Notice of Award. Contractor shall not do any Work at
the Site prior to the date on which the Contract Time commences to run. The City anticipates issuing a Notice to
Proceed on March 1, 2017. However, at Contractors request, the City may consider issuing the Notice to
Proceed at an earlier date, provided that the Contractor is confident that weather conditions allow all work to be
completed to manufacturer specification with warranty.

Contractor shall achieve Final Completion of the entire Work and be ready for Final Payment in accordance
with Section 00700 (General Conditions) by June 30, 2017 as provided in Document 00700 (General
Conditions)
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3.3

4.1

3.2 Liquidated Damages.

City and Contractor recognize that time is of the essence of this Contract and that City will suffer financial loss
in the form of contract administration expenses (such as project management and consultant expenses), if all or
any part of the Work is not completed within the times specified above, plus any extensions thereof allowed in
accordance with the Contract Documents. Consistent with Document 00800 (Special Conditions) and
Technical Specifications, Contractor and City agree that because of the nature of the Project, it would be
impractical or extremely difficult to fix the amount of actual damages incurred by City because of a delay in
completion of all or any part of the Work. Accordingly, City and Contractor agree that as liquidated damages
for delay Contractor shall pay City:

3.2.1  $500 for each Calendar Day that expires after the time specified herein for Contractor to achieve Final
Completion of the entire Work as specified above.

Liquidated damages shall apply cumulatively and, except as provided below, shall be presumed to be the
damages suffered by City resulting from delay in completion of the Work.

Contractor should be aware that California Department of Fish and Game, and other State and Federal agencies,
may also levy fines and penalties for the harming, harassing or killing of protected wildlife and endangered
species. Contractor hereby agrees to become familiar with and adhere to wildlife and endangered species
protection requirements.

Liquidated damages for delay shall only cover administrative, overhead, interest on bonds, and general loss of
public use damages suffered by City as a result of delay. Liquidated damages shall not cover the cost of
completion of the Work, damages resulting from defective Work, lost revenues or costs of substitute facilities,
or damages suffered by others who then seek to recover their damages from City (for example, delay claims of
other contractors, subcontractors, tenants, or other third-parties), and defense costs thereof.

Article 4. Contract Sum

City shall pay Contractor the Contract Sum for completion of Work in accordance with Contract Documents as
set forth in Contractor’s Bid Form 00400.

Article 5. Contractor’s Representations

In order to induce City to enter into this Contract, Contractor makes the following representations and warranties:

5.1

52

5.3

Contractor has visited the Site and has examined thoroughly and understood the nature and extent of the
Contract Documents, Work, Site, locality, actual conditions, as-built conditions, and all local conditions, and
federal, state and local laws and regulations that in any manner may affect cost, progress, performance or
furnishing of Work or which relate to any aspect of the means, methods, techniques, sequences or procedures of
construction to be employed by Contractor and safety precautions and programs incident thereto.

Contractor has examined thoroughly and understood all reports of exploration and tests of subsurface
conditions, as-built drawings, drawings, products specifications or reports, available for Bidding purposes, of
physical conditions, including Underground Facilities, which are identified in Document 00320 (Geotechnical
Data, Hazardous Materials Surveys and Existing Conditions), or which may appear in the Drawings. Contractor
accepts the determination set forth in these Documents and Document 00700 (General Conditions) of the
limited extent of the information contained in such materials upon which Contractor may be entitled to rely.
Contractor agrees that except for the information so identified, Contractor does not and shall not rely on any
other information contained in such reports and drawings.

Contractor has conducted or obtained and has understood all such examinations, investigations, explorations,
tests, reports and studies (in addition to or to supplement those referred to in Section 5.2 of this Document
00520) that pertain to the subsurface conditions, as-built conditions, underground facilities, and all other
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5.4

5.5

5.6

5.7

5.8

6.1

physical conditions at or contiguous to the Site or otherwise that may affect the cost, progress, performance or
furnishing of Work, as Contractor considers necessary for the performance or furnishing of Work at the Contract
Sum, within the Contract Time and in accordance with the other terms and conditions of the Contract
Documents, including specifically the provisions of Document 00700 (General Conditions); and no additional
examinations, investigations, explorations, tests, reports, studies or similar information or data are or will be
required by Contractor for such purposes.

Contractor has correlated its knowledge and the results of all such observations, examinations, investigations,
explorations, tests, reports and studies with the terms and conditions of the Contract Documents.

Contractor has given City prompt written notice of all conflicts, errors, ambiguities, or discrepancies that it has
discovered in or among the Contract Documents and as-built drawings and actual conditions and the written
resolution thereof through Addenda issued by City is acceptable to Contractor.

Contractor is duly organized, existing and in good standing under applicable state law, and is duly qualified to
conduct business in the State of California.

Contractor has duly authorized the execution, delivery and performance of this Contract, the other Contract
Documents and the Work to be performed herein. The Contract Documents do not violate or create a default
under any instrument, contract, order or decree binding on Contractor.

Contractor has listed Subcontractors pursuant to the Subcontractor Listing Law, California Public Contracting
Code §4100 ef seq. in document 00340 (Subcontractors List)

Article 6. Contract Documents

Contract Documents consist of the following documents, including all changes, addenda, and modifications
thereto:

Document 00400 Bid Form

Document 00430 Subcontractors List

Document 00450 Statement of Qualifications

Document 00460 Schedule of Major Equipment and Materials Suppliers
Document 00481 Non-Collusion Affidavit

Document 00482 Bidder Certifications

Document 00505 Notice of Intent to Award

Document 00510 Notice of Award

Document 00520 Contract

Document 00530 Insurance Forms

Document 00550 Notice to Proceed

Document 00610 Construction Performance Bond

Document 00620 Construction Labor and Material Payment Bond
Document 00630 Guaranty

Document 00650 Agreement and Release of Any and All Claims
Document 00660 Substitution Request Form

Document 00680 Escrow Agreement for Security Deposit in Lieu of Retention
Document 00700 General Conditions

Document 00800 Special Conditions

Document 00821 Insurance

Document 00822 Apprenticeship Program

Technical Specification

Addenda(s)

Drawings/Plans
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6.2

7.1

7.2

73

7.4

15

7.6

1.7

7.8

There are no Contract Documents other than those listed in this Document 00520, Article 6. Document 00320
(Geotechnical Data, Hazardous Material Surveys and Existing Conditions), and the information supplied
therein, are not Contract Documents. The Contract Documents may only be amended, modified or
supplemented as provided in Document 00700 (General Conditions).

Article 7. Miscellaneous

Terms used in this Contract are defined in Document 00700 (General Conditions) and will have the meaning
indicated therein.

It is understood and agreed that in no instance are the persons signing this Contract for or on behalf of City or
acting as an employee, agent, or representative of City, liable on this Contract or any of the Contract
Documents, or upon any warranty of authority, or otherwise, and it is further understood and agreed that
liability of the City is limited and confined to such liability as authorized or imposed by the Contract
Documents or applicable law.

Contractor shall not assign any portion of the Contract Documents, and may subcontract portions of the
Contract Documents only in compliance with the Subcontractor Listing Law, California Public Contracting
Code §4100 ef seq.

The Contract Sum includes all allowances (if any).

In entering into a public works contract or a subcontract to supply goods, services or materials pursuant to a
public works contract, Contractor or Subcontractor offers and agrees to assign to the awarding body all rights,
title and interest in and to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. §15) or
under the Cartwright Act (Chapter 2 (commencing with Section 16700) of Part 2 of Division 7 of the Business
and Professions Code), arising from purchases of goods, services or materials pursuant to the public works
contract or the subcontract. This assignment shall be made and become effective at the time City tenders final
payment to Contractor, without further acknowledgment by the parties.

Copies of the general prevailing rates of per diem wages for each craft, classification, or type of worker needed
to execute the Contract, as determined by Director of the State of California Department of Industrial Relations,
are deemed included in the Contract Documents and on file at City’s office, or may be obtained of the State of
California web site http:/www.dir.ca.gov/DLSR/PWD/Northern.html and shall be made available to any
interested party on request. Pursuant to Section 1861 of the Labor Code, Contractor represents that it is aware
of the provisions of Section 3700 of the Labor Code which require every employer to be insured against liability
for workers’ compensation or to undertake self-insurance in accordance with the provisions of that Code, and
Contractor shall comply with such provisions before commencing the performance of the Work of the Contract
Documents.

Should any part, term or provision of this Contract or any of the Contract Documents, or any document required
herein or therein to be executed or delivered, be declared invalid, void or unenforceable, all remaining parts,
terms and provisions shall remain in full force and effect and shall in no way be invalidated, impaired or
affected thereby. If the provisions of any law causing such invalidity, illegality or unenforceability may be
waived, they are hereby waived to the end that this Contract and the Contract Documents may be deemed valid
and binding contracts, enforceable in accordance with their terms to the greatest extent permitted by applicable
law. In the event any provision not otherwise included in the Contract Documents is required to be included by
any applicable law, that provision is deemed included herein by this reference(or, if such provision is required
to be included in any particular portion of the Contract Documents, that provision is deemed included in that
portion).

This Contract and the Contract Documents shall be deemed to have been entered into in the County of Santa
Clara, State of California, and governed in all respects by California law (excluding choice of law rules). The
exclusive venue for all disputes or litigation hereunder shall be in Santa Clara County. Both parties hereby
waive their rights under California Code of Civil Procedure Section 394 to file a motion to transfer any action
or proceeding arising out of the Contract Documents to another venue. Contractor accepts the Claims
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Procedure in Document 00700, Article 12, established under the California Government Code, Title 1, Division
3.6, Part 3, Chapter 5.

7.9 Contractor and all subcontractors shall comply with the Uniform Administrative Requirements for State and
Local Governments set forth in the Code of Federal Regulations (CFR), Title 49, Part 18. In addition, the
Contractor agrees to comply with the cost principles and procedures set forth in Office of Management and
Budget Circular A-87. The Contractor agrees that a reference to either Office of Management and Budget
(OMB) Circular A-870of the Code of Federal Regulations, Title 49, Chapter 1, Part 31, whichever is applicable,
and the Code of Federal Regulations, Title 49, Part 18, will be included in any subcontracts entered into as a
result of this contract.
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IN WITNESS WHEREOF the parties have executed this Contract in quadruplicate the day and year first above written.
LIBRARY AND COMMUNITY HALL ROOF RESTORATION PROJECT

CITY:

CITY OF CUPERTINO, a Municipal Corporation of the

State of California

‘Attest:

City Clerk: Grace Schmidt

Approved as to form by City Attorney:

CONTRACTOR:
[_Contractor’s name_]

By:

[Signature]

[Please print name here]

Title:

[If Corporation: Chairman , President, or Vice President]

City Attorney: By:
[Signature]
[Please print name here]

Title:

[If Corporation: Secretary, Assistant Secretary,

Chief Financial Officer, or Assistant Treasurer]
Dated:

State Contractor’s License No. Classification
Timm Borden — Director of Public Works Expiration Date
Designated Representative: Taxpayer ID No.
Name: Roger S. Lee Name:
Title: Assistant Director of Public Works Title:
Address: 10300 Torre Ave., Cupertino, CA 95014 Address:
Phone: 408-777-3350 Phone:
Facsimile: 408-777-3333 Facsimile:
AMOUNT: $
ACCOUNT NUMBERS:
FILE NO.:

END OF DOCUMENT
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DOCUMENT 00800
SPECIAL CONDITIONS

PART 1 GENERAL
1.1 SUMMARY

A. Document includes summary of Work including:
1.2 Work Covered By Contract Documents
1.3  Bid Items, Allowances, and Alternates
1.4 Work Under Other Contracts
1.5 Contract Time
1.6 Work Sequence
1.7  Work Days and Hours
1.8  Cooperation of Contractor and Coordination with Other Work
1.9  Maintenance, Product Handling, and Protection
1.10 Partial Occupancy/Utilization Requirements
1.11 Contractor Use of Premises
1.12  Lines and Grades
1.13 Protection of Existing Property, Structures and Utilities
1.14 Damage to Existing Property
1.15 Dust Control
1.16 Parking
1.17 Lay down / Staging Area
1.18 Permits
1.19 Punch List Verification
1.20 Actual Damages for Violations
1.21 Unfavorable Construction Conditions
1.22  Construction Site Access
1.23 Site Administration
1.24 Weather Delay
1.25 Project Record Documents
1.26 City Supplied Materials
1.27 Mobilization

2.1  Products Ordered In Advance (N/A)
2.2 City-Furnished Products

1.2 WORK COVERED BY CONTRACT DOCUMENTS

A. Work generally consists of removal of loose dirt and debris, repair and reinforcement of all roof and
flashing defects, repair of HVAC ducts in two (2) equipment wells, repair stucco wall cracks with sealant in
two (2) equipment wells, prime roofs, and install a two coat application of a (Title 24) white acrylic
elastomer roof coating. Approximately 15,000 square feet.

B. The Work of this Contract includes work covered by lump sum.

C. Unless provided otherwise in the Contract Documents, all risk of loss to Work covered by Contract
Documents shall rest with Contractor until Final Acceptance of the Work.

D. Contractor’s use of the premises for trailer, storage and parking is limited to the construction area as
indicated on the plans.

E. Contractor shall be solely responsible for all utilities (including without limitation electricity, water, gas,
etc.) at the Site.

F. Existing equipment removed but not reused, as a part of the Work, shall be returned to the City where
indicated. Contractor shall carefully remove all equipment, specified or indicated to be salvaged and
reused, or to remain the property of City. Contractor shall store and protect salvaged items specified or
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indicated to be reused in the Work.. Salvaged items not to be reused in the Work, but to remain City’s
property shall be delivered by Contractor in good condition to City.

Any items indicated to be salvaged which are damaged in removal, storage, or handling, through
carelessness or improper procedures, shall be replaced by Contractor in kind or with new items. Contractor
may furnish and install new items, in exchange for those indicated to be salvaged, in which case such
removed items will become Contractor’s property. Existing materials and equipment, removed by
Contractor, shall not be reused in the Work except where so specified or indicated.

G. This Document and Document 00700 (General Conditions), Special Provisions and Technical Provisions
includes measures that Contractor shall follow to execute the work.

1.3 BID ITEMS, ALLOWANCES, AND ALTERNATES

Bid Items

A. Any Bid Item may be deleted from the Work and Contract Sum, in total or in part, prior to or after award of
Contract, without compensation in any form or adjustment of other Bid Items or prices therefore, in
accordance with Document 00700 (General Conditions).

B. Payment of all items is subject to the provisions of the Document 00700 (General Conditions).

C. For all Bid Items, furnish and install all work indicated and described in Specifications and all other
Contract Documents, including connections to existing systems. Work and requirements applicable to each
individual Bid Item, or unit of Work, shall be deemed incorporated into the description of each Bid Item.
Bidder should take particular notice that any and all items of Work, called for in the Construction
Documents, but not included in a description of any specific bid item, shall be considered as included in
one (1) or more of the bid items and that no additional compensation for those items of Work, beyond the
Base Bid, will be allowed. Work of this nature includes, but is not limited to, such items as flagmen, water,
all safety requirements, or work and materials required to provide public convenience and safety,
barricades, lights, vehicular detours, and pedestrian walkways.

D. For Lump Sum Bid items, bidder shall determine and include in its pricing all materials, labor, and
equipment necessary to complete each Bid Item as shown and specified in the Contract Documents.

Allowances:

A. Allowance work shall be completed only after the Allowance Authorization Letter is issued and as
specified in Document 00700 (General Conditions) Identify Allowance Item work on the Progress
Schedules and on Applications for Payment.

B. The Amount given on Document 00400 under each Allowance Item is the sum of money set aside for each
Allowance Item. These amounts shall be included in the Contract Sum on the Bid Form.

C. Ifthe cost of work done under any Allowance Item is less than the amount given on the Bid Form under
that Allowance Item, the Contract Sum shall be reduced by the difference between the amount given in the
Bid Form and the cost of work actually done.

D. Scope of Allowances: NOT USED

E. Description of Allowances:

14 WORK UNDER OTHER CONTRACTS - NOT USED

1.5 CONTRACT TIME

The Contract Time will commence on the date indicated in the Notice to Proceed. City may give a Notice to
Proceed at any time within 30 Days after the Notice of Award. Contractor shall not do any Work at the Site
prior to the date on which the Contract Time commences. The City anticipates issuing a Notice to Proceed on
March 1, 2017. However, at Contractors request, the City may consider issuing the Notice to Proceed at an
earlier date provided that the Contractor is confident that weather conditions allow all work to be completed to
manufacturer specification with warranty.

Contractor shall achieve Final Completion of the entire Work and be ready for Final Payment in accordance
with Section 00700 (General Conditions) by June 30, 2017 as provided in Document 00700 (General
Conditions)
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1.6 WORK SEQUENCE

A.

B.

C.

Construct Work in stages and at times to accommodate City operational requirements during the
construction period; coordinate construction schedule and operations with City.

Contractor shall allow safe passage thru the construction area at all times. The patrons must be allowed to
use the facilities at all times during construction.

Contractor acknowledges that temporary rain proofing maybe required during the progress of work and that
all such work is the full responsibility of the contractor. When required by the specifications or contract
documents or plans the Contractor shall follow the sequence of operations as set fourth therein.

1.7 WORK DAYS AND HOURS

A.

Work Days and hours: Monday-Friday inclusive, 7:00 a.m.-5:00 p.m. local time. Except as otherwise
allowed or restricted in the Special Provisions or as otherwise approved by the City.

Work at the Site on weekends or holidays is not permitted, unless Contractor requests otherwise from City
in writing at least 2 working days in advance and City approves in its sole discretion. In the case of Work
by Contractor after normal working hours, Contractor shall be responsible for any additional inspection
costs incurred by the City. Such costs may be withheld from any succeeding monthly progress payment.

Connections to Existing Facilities. Unless otherwise specified or indicated, Contractor shall make all
necessary connections to existing facilities, including structures, drain lines, and utilities such as water,
sewer, gas, telephone, and electric. In each case, Contractor shall receive permission from City or the
owning utility prior to undertaking connections and coordinate as needed to accommodate the facilities
operations. Contractor shall protect facilities against deleterious substances and damage.

1.8 COOPERATION OF CONTRACTOR AND COORDINATION WITH OTHER WORK

A.

B.

C.

Coordinate with City and any City forces, or other contractors and forces, as required by Document 00700
(General Conditions) and this document. City’s facility will be accessible and useable at all times.

Employ a full time coordinator to constantly review Contract Documents, submittals, changes, and prepare
overlay drawings as necessary to avoid conflicts, errors, omissions and untimely construction.

The existing facilities must be kept closed to the public for the duration of the project. Contractor is to
secure the site from public access at all times. This may require the use of a security guard, signage,
perimeter fencing and other measures. All payment for site security shall be included in Bid.

1.9 MAINTENANCE, PRODUCT HANDLING, AND PROTECTION

A.

B.

Q

m

Transport, deliver, handle, and store materials and equipment at the Site in such a manner as to prevent the
breakage, damage or intrusions of foreign matter or moisture, and otherwise to prevent damage.

Hazardous substance compliance: Provide City with copies of the OSHA Material Safety Data Sheets
(MSDS) for all products containing a hazardous substance, examples: Adhesives, paints, sealants, and the
like.

Packaging: Provide packaged material in manufacturer’s original containers with seals unbroken and labels
intact until incorporated into the Work.

Remove all damaged or otherwise unsuitable material and equipment promptly from the Site.

Protection: Protect all finished surfaces.

Asbestos Removal: If, during the progress of the Work, suspected asbestos-containing products are
identified, Contractor shall stop work in the affected area and engage an asbestos removal Subcontractor to
verify the materials and, if necessary, encapsulate, enclose, or remove and dispose of all asbestos in
accordance with current regulations of the Environmental Protection Agency and the U. S. Department of
Labor — Occupational Safety and Health Administration, the state asbestos regulating agency, and any local
government agency. Payment for such work will be made by Change Order.

Asbestos Removal Subcontractor’s Qualifications. The Subcontractor for asbestos removal shall be
regularly engaged in this type of activity and shall be familiar with the regulations that govern this work.
The Subcontractor shall demonstrate to the satisfaction of City that it has successfully completed at least
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three asbestos removal projects, that it has the necessary staff and equipment to perform the work, and that
it has an approved site for disposal of the asbestos. Liability insurance covering the asbestos abatement
work shall be provided as specified in the Supplementary Conditions.
Asbestos Removal Methods. The asbestos removal Subcontractor shall submit a work plan of its proposed
removal procedure to City before beginning work and shall certify that the methods are in full compliance
with the governing regulations. The work plan shall cover all aspects of the removal, including health and
safety of employees and building occupants, hygiene facilities, employee certification, clearance criteria,
transportation and disposal, enclosure techniques, and other techniques appropriate for the proposed work.
G. Cost of maintenance of systems and equipment prior to Final Acceptance will be considered as included in
prices bid and no direct or additional payment will be made therefore.

1.10 PARTIAL OCCUPANCY/UTILIZATION REQUIREMENTS

A. Allow City to take possession of and use any completed or partially completed portion of the Work during
the progress of the Work as soon as is possible without interference to the Work.

B. Possession, use of Work, and placement and installation of equipment by City shall not in any way
evidence the completion of the Work or any part of it.

C. Contractor shall not be held responsible for damage to the occupied part of the Work resulting from City

occupancy.

Make available, in areas occupied, on a 24-hour per day and 7-day per week basis if required, any utility

services in condition to be put in operation at the time of occupancy.

Responsibility for operation and maintenance of said equipment shall remain with Contractor.

Make, and City shall certify, an itemized list of each piece of equipment so operated with the date operation

commences.

Itemized list noted above shall be basis for commencement of warranty period for equipment.

City shall pay for utility cost arising out of occupancy by City during construction.

Use and occupancy by City prior to acceptance of Work does not relieve Contractor of its responsibility to

maintain insurance and bonds required under the Contract until entire Work is completed and accepted by

City.

F. Prior to date of Final Acceptance of the Work by City, all necessary repairs or renewals in Work or part
thereof so used, not due to ordinary wear and tear, but due to defective materials or workmanship or to
operations of Contractor, shall be made at expense of Contractor, as required in Document 00700 (General
Conditions).

G. Use by City of Work or part thereof as contemplated by this Document 00800 shall in no case be construed
as constituting acceptance of Work or any part thereof. Such use shall neither relieve Contractor of any
responsibilities under Contract, nor act as waiver by City of any of the conditions thereof.

H. City may specify in the Contract Documents that portions of the Work, including electrical systems or
separate structures, shall be substantially completed on dates described in preceding paragraphs of this
Document 00800, if any, prior to substantial completion of all of the Work. Notify City in writing when
Contractor considers any such part of the Work ready for its intended use and substantially complete and
request City to issue a Certificate of Substantial Completion for that part of the Work.

1.11 CONTRACTOR USE OF PREMISES

w» U

SESES

Confine operations at Site to areas permitted by Contract Documents, permits, ordinances, and laws.

Do not unreasonably encumber Project Site with materials or equipment.

Assume full responsibility for protection and safekeeping of products stored on premises.

Move any stored products that interfere with operations of City or other contractor.

Parking, storage, staging, trailer and work areas shall be coordinated and approved by the City and comply
with all other Contract documents requirements. Contractor’s use of the premises for trailer, storage and
parking is limited to areas the City will allow.

1.12 LINES AND GRADES

A. All Work shall be done to the lines, grades, and elevations indicated on the Drawings and as specified in
section 02015.

B. The Contractor is to provide all surveying for the project. The City will not be providing any points for
horizontal or vertical controls. All additional survey, layout, and measurement work shall be performed by
Contractor as a part of the Work and paid for in various items of work.
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C. Contractor shall provide at its cost an experienced instrument person, competent assistants, and such
instruments, tools, stakes and other materials required to complete the survey, layout, and measurement
work. In addition, Contractor shall furnish, at its cost, competent persons and such tools, stakes, and other
materials as City (and/or any Engineer) may require in establishing or designating control points, or in
checking survey, layout, and measurement work performed by Contractor.

D. Contractor shall keep City informed, a reasonable time in advance, of the times and places at which it
wishes to do Work, so that any checking deemed necessary by City may be done with minimum
inconvenience to City and minimum delay to Contractor.

E. Contractor shall remove and reconstruct Work that is improperly located.

1.13 PROTECTION OF EXISTING PROPERTY, STRUCTURES AND UTILITIES

A. The Drawings may indicate existing above-grade and below-grade structures, drainage lines, storm drains,
sewers, water, gas, electrical, water, phone and data cable and other similar items and utilities that are
known to City.

B. Contractor shall locate these known existing installations before proceeding with trenching or other
operations which may cause damage, shall maintain them in service where appropriate, and shall repair any
damage to them caused by the Work, at no increase in Contract Sum.

C. Additional utilities whose locations are unknown to City are suspected to exist. Contractor must be alert to
their existence. If additional utilities are encountered, Contractor must immediately report to City for
disposition.

D. In addition to reporting, if a utility is damaged, Contractor must take appropriate action as provided in
Document 00700 (General Conditions).

E. Additional compensation or extension of time on account of utilities not indicated or otherwise brought to
Contractor’s attention including reasonable action taken to protect or repair damage shall be determined as
provided in Document 00700 (General Conditions).

F. Contractor shall carry out construction activities in a manner that does not disrupt privacy, access to private
property, or traffic, except as allowed by permit, or does not disrupt the flow of storm water or impair the
storm water channel.

1.14 DAMAGE TO EXISTING PROPERTY

A. Contractor will be responsible for any damage to existing structures, Work, materials, or equipment
because of its operations and shall repair or replace any damaged structures, Work, materials, or equipment
to the satisfaction of, and at no additional cost to, City.

B. Contractor shall be responsible for protection of the existing tennis court surfaces. Contractor shall be
responsible for the restoration of any tennis court surfaces damaged during the construction. The surface
must be restored using the same materials that are currently existing.

C. Contractor shall protect all existing structures and property from damage and shall provide bracing,
shoring, or other work necessary for such protection.

D. Contractor shall be responsible for all damage to streets, roads, curbs, sidewalks, highways, shoulders,
ditches, embankments, culverts, bridges, or other public or private property, which may be caused by
transporting equipment, materials, or workers to or from the Work. Contractor shall make satisfactory and
acceptable arrangements with the agency having jurisdiction over the damaged property concerning its
repair or replacement.

1.15 DUST CONTROL

A. Contractor shall take reasonable measures to prevent unnecessary dust. The following items shall be

specifically implemented to control dust:

1. All construction locations with active excavation shall be watered at least twice daily or more often as
necessary.

2. Cover all trucks hauling soil, sand, and other loose materials; or require all trucks to maintain at least
two feet of freeboard.

3. Pave, apply water daily, or apply non-toxic soil stabilizers on all un-paved access roads, parking areas,
and staging areas at construction site.

4. Sweep daily or more often as necessary, with water sweepers all paved access roads, parking areas,
and staging areas at construction sites during project.
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5. Enclose, cover, water twice daily, or apply non-toxic soil binders to exposed stockpiles (dirt, sand,
etc.)
6. Limit the speed of all construction vehicles to 5 miles per hour while on the Site.

B. Buildings, swimming pools, or operating facilities which may be affected adversely by dust shall be
adequately protected from dust. Existing and new machinery, motors, instrument panels, or similar
equipment shall be protected by suitable dust screens. Proper ventilation shall be included with dust
screens.

1.16 PARKING

Contractor shall provide and maintain suitable parking areas within the construction area for the use of all
construction workers and others performing work or furnishing services in connection with the Project, as
required to avoid any need for parking personal vehicles where they may interfere with public traffic, City’s
operations, or any construction activities.

1.17 LAYDOWN/STAGING AREA

Contractor shall utilize the area approve by the City for storage of all construction materials. This area shall be
fenced and locked by Contractor for security purposes.

1.18 PERMITS

Applicable permits: Permits, agreements, or written authorizations that are known by the City to apply to this
project are listed below:

City of Cupertino building permit — will be issued at no cost to Contractor

Cal/OSHA Permit: The Contractor shall obtain, as applicable, a permit as required by Cal/OSHA for each of
the following:

e  Construction of trenches or excavations that are five feet or more in depth and into which a person
is required to descend.

e  Construction or demolition of any building, structure, or scaffolding for false-work more than
three stories high, or the equivalent height (36 feet).

e  Erection or dismantling of vertical shoring systems more than three stories high, or the equivalent
height (36 feet).

All other permits that may be required, such as electrical, fire prevention, grading, slope protection, etc., have
not been applied for and shall be obtained by Contractor. Applicable permit fees will be reimbursed to the
extent specified in Document 00700 (General Conditions).

1.19 PUNCH LIST VERIFICATION

A punch list examination will be performed upon Substantial Completion of Work. One follow-up review of
punch list items for each discipline will be provided. If multiple Site visits are required to review punch list
items, due to incompleteness of the Work by Contractor, Contractor may be required to reimburse City for these
visits.

1.20 ACTUAL DAMAGES FOR VIOLATIONS

A. In addition to damages which are impracticable or extremely difficult to determine, for which liquidated
damages will be assessed as described in Document 00700 (General Conditions) and Document 00520
(Contract), City may incur actual damages resulting from loss of use of any permit described in this
Document, or from use in violation of legal or regulatory requirements where the violations result from
Contractor’s activities. Violations or threatened violations may subject the City to fines and/or other costs
or civil liabilities.

B.  Contractor shall be liable for and shall pay City the amount of any actual losses in addition to liquidated
damages or other remedies provided by the Contract Documents.

C.  The amount of liquidated damages provided in Document 00520 (Contract) is not intended to include, nor
does the amount include, any damages incurred by City for reasons other those listed in that paragraph.
Any money due or to become due to Contractor may be retained by City to cover both the liquidated and
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1.21

1.22

1.23

1.24

1.25

1.26

1.26

the actual damages described above and, should such money not be sufficient to cover such damages, City
shall have the right to recover the balance from Contractor or its sureties.

UNFAVORABLE CONSTRUCTION CONDITIONS

During unfavorable weather, wet ground, or other unsuitable construction conditions, Contractor shall confine
its operations to Work, which will not be affected adversely by such conditions. No portion of the Work shall
be constructed under conditions, which would affect adversely the quality or efficiency thereof, unless special
means or precautions are taken by Contractor to perform the Work in a proper and satisfactory manner.

CONSTRUCTION SITE ACCESS

Contractor shall, at all times, limit access to the Site to necessary personnel only. All personnel associated with
construction of the Project shall enter the site through Contractor’s access gate. Access for construction
personnel shall be limited to the hours between 7:00 a.m. and 5:00 p.m. local time. All mail and deliveries
(Federal Express, equipment, etc.) shall be sent to a separate address (at Contractor’s gate), specifically
arranged by Contractor for the Project. Contractor is responsible for providing adequate signage to alert
delivery persons to the new address. Contractor is to secure the site from public access at all times. This may
require the use of a security guard, signage, perimeter fencing and other measures. All payment for site security
shall be included in Bid .

SITE ADMINISTRATION

Contractor shall be responsible for all areas of the Site used by it and by all Subcontractors in the performance
of the Work. Contractor shall exert full control over the actions of all employees and other persons with respect
to the use and preservation of property and existing facilities, except such controls as may be specifically
reserved to City or others. Contractor shall have the right to exclude from the Site all persons who have no
purpose related to the Work or its inspection, and may require all persons on the Site (except City’s employees)
to observe the same regulations Contractor requires of its employees.

WEATHER DELAY

Delays due to adverse weather will be granted when controlling item of work cannot be performed to industry
standards.

PROJECT RECORD DOCUMENTS

Contractor shall prepare Record Drawings and Specification in accordance with Document 00700, recording
and tracking changes in a timely manner. Contractor shall make copies of the annotated Project Record
Drawings and Specifications available to City and the Engineer of Record at intervals convenient to the
Engineer of Record, who will be responsible for the preparation of the Final Record Drawings and
Specifications.

CITY SUPPLIED MATERIALS
N/A

MOBILIZATION

Mobilization shall conform to the provisions in Section 11, “Mobilization” of the Standard Specifications.

PART 2 PRODUCTS

2.1 PRODUCTS ORDERED IN ADVANCE (N/A)
2.2 CITY-FURNISHED PRODUCTS
A. City's Responsibilities:
A. Arrange for and deliver City-reviewed Shop Drawings, Product Data, and Samples, to Contractor.
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B. Arrange and pay for delivery to site.

C. On delivery, inspect City and Contractor provided products jointly with Contractor.

D. Submit claims for transportation damage and replace damaged, defective, or deficient items.

E. Arrange for manufacturers' warranties, inspections, and service.

B. Contractor's Responsibilities:

A. Review City-reviewed Shop Drawings, Product Data, and Samples.

B. Receive and unload City and Contractor provided products at site; inspect for completeness or damage
jointly with City.

C. Handle, store, install, and finish products.

D. Repair or replace items damaged after receipt.

E. Install into Project per Contract Documents.

PART 3 EXECUTION - NOT USED

END OF DOCUMENT
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