

2017 PAVEMENT MAINTENANCE PROJECT
 BID OPENING - NOVEMBER 1, 2016

BID ITEM	BID ITEM	UNIT	QTY	O'Grady Paving		G. Bortolotto & Company, Inc.		DeSilva Gates Construction		MCK Services		Granite Rock Company		Granite Construction Company	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	Traffic Control	LS	1	\$200,000.00	\$200,000.00	\$249,659.73	\$249,659.73	\$462,000.00	\$462,000.00	\$275,000.00	\$275,000.00	\$405,472.00	\$405,472.00	\$215,000.00	\$215,000.00
2	Leveling Course -No. 4 Hot Mix Asphalt Type A	TN	5075	\$103.00	\$522,725.00	\$105.05	\$533,128.75	\$108.00	\$548,100.00	\$105.00	\$532,875.00	\$124.00	\$629,300.00	\$139.00	\$705,425.00
3	Hot Mix Asphalt, 1/2" Maximum Type A	TN	21568	\$86.00	\$1,854,848.00	\$86.39	\$1,863,259.52	\$77.00	\$1,660,736.00	\$91.00	\$1,962,688.00	\$81.00	\$1,747,008.00	\$106.00	\$2,286,208.00
4	Pavement Fabric	SY	177673	\$1.50	\$266,509.50	\$1.47	\$261,179.31	\$1.35	\$239,858.55	\$1.29	\$229,198.17	\$1.27	\$225,644.71	\$1.35	\$239,858.55
5	Keycut A	LF	92514	\$1.75	\$161,899.50	\$1.81	\$167,450.34	\$2.00	\$185,028.00	\$2.00	\$185,028.00	\$2.10	\$194,279.40	\$2.90	\$268,290.60
6	keycut B	LF	6320	\$5.00	\$31,600.00	\$3.73	\$23,573.60	\$7.00	\$44,240.00	\$5.50	\$34,760.00	\$6.50	\$41,080.00	\$2.90	\$18,328.00
7	Adjust Survey Monument Cover to Finish Grade	EA	174	\$300.00	\$52,200.00	\$212.00	\$36,888.00	\$300.00	\$52,200.00	\$275.00	\$47,850.00	\$340.00	\$59,160.00	\$275.00	\$47,850.00
8	Replace Monument Box	EA	0	\$0.00	\$0.00	\$777.00	\$0.00	\$1,000.00	\$0.00	\$850.00	\$0.00	\$1,000.00	\$0.00	\$0.00	
9	Lower Manhole Covers Prior to Cold Planing	EA	29	\$300.00	\$8,700.00	\$273.00	\$7,917.00	\$250.00	\$7,250.00	\$300.00	\$8,700.00	\$300.00	\$8,700.00	\$300.00	\$8,700.00
10	Lower Cleanout / Water / Gas Valve Cover Prior to Cold Planing	EA	16	\$200.00	\$3,200.00	\$180.00	\$2,880.00	\$275.00	\$4,400.00	\$150.00	\$2,400.00	\$265.00	\$4,240.00	\$150.00	\$2,400.00
11	Adjust Manhole Covers to Finish Grade	EA	188	\$450.00	\$84,600.00	\$439.00	\$82,532.00	\$450.00	\$84,600.00	\$445.00	\$83,660.00	\$470.00	\$88,360.00	\$445.00	\$83,660.00
12	Adjust Cleanout / Water / Gas Valve Cover to Finish Grade	EA	31	\$300.00	\$9,300.00	\$211.00	\$6,541.00	\$350.00	\$10,850.00	\$250.00	\$7,750.00	\$345.00	\$10,695.00	\$250.00	\$7,750.00
13	Install Blue RPM's @ Fire Hydrant	EA	42	\$16.00	\$672.00	\$10.91	\$458.22	\$15.00	\$630.00	\$15.00	\$630.00	\$15.00	\$630.00	\$13.00	\$546.00
14	6" White Lines (Thermo)	LF	611	\$2.00	\$1,222.00	\$1.11	\$678.21	\$2.00	\$1,222.00	\$1.50	\$916.50	\$2.00	\$1,222.00	\$1.50	\$916.50
15	12" White Hatch (Thermo)	LF	0	\$0.00	\$0.00	\$7.00	\$0.00	\$4.00	\$0.00	\$5.00	\$0.00	\$55.00	\$0.00	\$0.00	
16	12" White Crosswalk/Limit Line (Thermo)	LF	1645	\$3.20	\$5,264.00	\$3.83	\$6,300.35	\$2.80	\$4,606.00	\$3.00	\$4,935.00	\$3.00	\$4,935.00	\$4.50	\$7,402.50
17	12" Yellow Crosswalk (Thermo)	LF	100	\$3.30	\$330.00	\$4.37	\$437.00	\$2.80	\$280.00	\$3.00	\$300.00	\$3.00	\$300.00	\$5.00	\$500.00
18	24" White (Thermo)	LF	0	\$0.00	\$0.00	\$7.00	\$0.00	\$8.00	\$0.00	\$15.00	\$0.00	\$10.00	\$0.00	\$0.00	
19	24" Yellow (Thermo)	LF	1530	\$6.50	\$9,945.00	\$7.11	\$10,878.30	\$5.00	\$7,650.00	\$6.00	\$9,180.00	\$6.00	\$9,180.00	\$8.50	\$13,005.00
20	Striping Detail # 10 (Markers)	LF	1060	\$1.00	\$1,060.00	\$1.00	\$1,060.00	\$1.00	\$1,060.00	\$0.90	\$954.00	\$0.90	\$954.00	\$1.00	\$1,060.00
21	Striping Detail # 22 (Thermo & Markers)	LF	2100	\$2.00	\$4,200.00	\$1.73	\$3,633.00	\$1.40	\$2,940.00	\$1.50	\$3,150.00	\$1.50	\$3,150.00	\$1.50	\$3,150.00
22	Striping Detail # 27B (Thermo)	LF	680	\$1.00	\$680.00	\$0.73	\$496.40	\$1.00	\$680.00	\$1.00	\$680.00	\$1.00	\$680.00	\$0.50	\$340.00
23	Striping Detail 27B Modified 4'seg with 6' gap) thermo	LF	100	\$2.00	\$200.00	\$1.00	\$100.00	\$1.00	\$100.00	\$1.00	\$100.00	\$1.00	\$100.00	\$0.50	\$50.00
24	Striping Detail # 39 (Thermo)	LF	630	\$2.00	\$1,260.00	\$0.83	\$522.90	\$1.50	\$945.00	\$1.50	\$945.00	\$1.50	\$945.00	\$1.00	\$630.00
25	Striping Detail # 39A (Thermo)	LF	300	\$2.00	\$600.00	\$0.83	\$249.00	\$1.50	\$450.00	\$1.50	\$450.00	\$1.50	\$450.00	\$1.00	\$300.00
26	"Ahead Legend" Yellow (Pre-formed thermo)	EA	1	\$500.00	\$500.00	\$483.00	\$483.00	\$450.00	\$450.00	\$500.00	\$500.00	\$500.00	\$500.00	\$575.00	\$575.00
27	"STOP" Legend (Pre-formed Thermo)	EA	37	\$440.00	\$16,280.00	\$411.00	\$15,207.00	\$350.00	\$12,950.00	\$400.00	\$14,800.00	\$400.00	\$14,800.00	\$434.50	\$16,076.50
28	"SLOW" Legend (Pre-formed Thermo)	EA	4	\$450.00	\$1,800.00	\$639.00	\$2,556.00	\$350.00	\$1,400.00	\$400.00	\$1,600.00	\$400.00	\$1,600.00	\$511.50	\$2,046.00
29	"SCHOOL" Legend (Pre-formed Thermo)	EA	4	\$650.00	\$2,600.00	\$539.00	\$2,156.00	\$550.00	\$2,200.00	\$600.00	\$2,400.00	\$600.00	\$2,400.00	\$639.00	\$2,556.00
30	"XING" Legned (Pre-formed Thermo)	EA	4	\$450.00	\$1,800.00	\$483.00	\$1,932.00	\$350.00	\$1,400.00	\$400.00	\$1,600.00	\$400.00	\$1,600.00	\$511.50	\$2,046.00
31	"25" Legend (Pre-formed Thermo)	EA	11	\$220.00	\$2,420.00	\$301.00	\$3,311.00	\$200.00	\$2,200.00	\$200.00	\$2,200.00	\$200.00	\$2,200.00	\$358.00	\$3,938.00
32	"YIELD" Legend (Pre-formed Thermo)	EA	0	\$0.00	\$0.00	\$700.00	\$0.00	\$600.00	\$0.00	\$750.00	\$0.00	\$700.00	\$0.00	\$0.00	
33	"BUMP" Legend (Pre-formed Thermo)	EA	14	\$450.00	\$6,300.00	\$483.00	\$6,762.00	\$350.00	\$4,900.00	\$400.00	\$5,600.00	\$400.00	\$5,600.00	\$511.50	\$7,161.00
34	Green Bike Lane (Pre-formed Thermo)	SF	546	\$9.00	\$4,914.00	\$10.10	\$5,514.60	\$7.00	\$3,822.00	\$10.00	\$5,460.00	\$8.50	\$4,641.00	\$11.00	\$6,006.00
35	Bike Rider Symbol (Pre-formed white on green)	EA	4	\$400.00	\$1,600.00	\$483.00	\$1,932.00	\$350.00	\$1,400.00	\$375.00	\$1,500.00	\$375.00	\$1,500.00	\$530.50	\$2,122.00
36	Bike Rider Arrow (Pre-Formed white on green)	EA	4	\$400.00	\$1,600.00	\$483.00	\$1,932.00	\$350.00	\$1,400.00	\$375.00	\$1,500.00	\$375.00	\$1,500.00	\$530.50	\$2,122.00
37	Bike Detection Symbol (Pre-formed white on green)	EA	1	\$300.00	\$300.00	\$371.00	\$371.00	\$200.00	\$200.00	\$250.00	\$250.00	\$250.00	\$250.00	\$530.50	\$530.50
38	Arrow Type IV (Pre-formed Thermo)	EA	12	\$220.00	\$2,640.00	\$483.00	\$5,796.00	\$200.00	\$2,400.00	\$200.00	\$2,400.00	\$200.00	\$2,400.00	\$383.50	\$4,602.00
39	Sharrows (Pre-formed MUTCD figure 9C-9)	EA	12	\$220.00	\$2,640.00	\$483.00	\$5,796.00	\$200.00	\$2,400.00	\$220.00	\$2,640.00	\$220.00	\$2,640.00	\$447.50	\$5,370.00
40	Replace Traffic Signal Loops	EA	3	\$1,600.00	\$4,800.00	\$1,700.00	\$5,100.00	\$1,500.00	\$4,500.00	\$1,000.00	\$3,000.00	\$1,500.00	\$4,500.00	\$1,500.00	\$4,500.00
41	Remove/Install Speed Bump (City detail 17-A)	EA	2	\$10,000.00	\$20,000.00	\$7,777.77	\$15,555.54	\$8,000.00	\$16,000.00	\$8,900.00	\$17,800.00	\$12,000.00	\$24,000.00	\$9,971.00	\$19,942.00
42	Remove/Install Speed Bump (Modified City detail 17-A 12' section)	EA	6	\$9,000.00	\$54,000.00	\$7,777.77	\$46,666.62	\$5,000.00	\$30,000.00	\$6,900.00	\$41,400.00	\$9,500.00	\$57,000.00	\$6,148.00	\$36,888.00
43	6" AC Dike	LF	500	\$15.00	\$7,500.00	\$15.00	\$7,500.00	\$10.00	\$5,000.00	\$36.50	\$18,250.00	\$10.00	\$5,000.00	\$17.50	\$8,750.00
				TOTAL	\$3,352,709.00	TOTAL	\$3,388,393.39	TOTAL	\$3,412,447.55	TOTAL	\$3,515,049.67	TOTAL	\$3,568,616.11	TOTAL	\$4,036,601.15