ADDENDUM NO, 2
Jollyman Park & Varian Park Site Improvement
PROJECT NO. 2016-03.01

Bid Opening: November 7, 2017 - 2:00 P.M.
Issue Date: November 1, 2017

The following revision is hereby made to the above referenced project.

1. Modify Special Condition Section 3.4 to read: 3.4 Work Days Only. Work will only be performed
on Work Days, as defined in the General Conditions, unless Contractor requests otherwise from
City in writing at least 2 working days in advance, and the City approves the reguest in its sole
discretion. In the case of Work by Contractor after normal working hours. The City will have a
work furlough for the Christmas and New Year Holidays, the furlough will start on Monday,
December 25, 2017 and end on Tuesday, January 2, 2018.

You must indicate receipt of this addendum on the first page of the Bid Schedule. Failure to do so may
cause rejection of your bid.

APPROVED BY:

Timm Borden
Director of Public Works
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